STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPCSALS | SSUED 11

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

06/ 10/ 03
04-272614
04- ALA-84-18.3/23.6

ENG NEERS EST

RAS

Bl D TOTAL

1, 319, 298. 65

1, 403, 584. 50

1,422, 444.00

1, 549, 926. 00

1, 664, 894. 00

BI D

SUMMARY

I N ALAMEDA COUNTY NEAR LI VERMORE
AT VARI QUS LOCATI ONS

ROADWAY REHABI LI TATI ON AND W DENI NG

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL HA22

2,598, 000

2,328, 000. 00 AMOUNT UNDER

Bl DDER | D

16. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

06/ 11/03
CONTRACT CCDE 'B
56 CONTRACT | TEMS

FEDERAL Al D ACST-S084-(031)E

P-

S084- (031) E

TOTAL NUMBER OF WORKI NG DAYS 50

1, 008, 701. 35

Bl DDER | NFORVATI ON

PERCENT UNDER EST 43. 33

( NAVE/ ADDRESS/ LOCATI ON)

BAY CI TI ES PAVI NG AND GRADI NG

I NC
P O BOX 6227
CONCORD CA 94524

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

O C JONES AND SONS | NC

1520 FOURTH STREET
BERKELEY CA 94710

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94550

TOP GRADE CONSTRUCTI ON | NC

50 CONTRACTCORS STREET
LI VERMORE CA 94551-4863

FAX

FAX

FAX

FAX

FAX

925 687- 6666
00238650
925 687-2122

831 724-1011
00000089
831 768-4021

510 526- 3424
00759729
510 526- 0990

925 606- 2400
00591940
925 961-1925

925 245-2100
00592597
925 449-5875



04-272614
04- ALA-84-1
06/ 10/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 11/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
FREMONT CA

FMG
SAN JOSE CA

LONELL SUPPLY
SAN JOSE CA

MBI
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

PACI FI C STATES
PLEASANTON CA

UNI TED RENTALS
SAN JOSE CA

STRI PI NG

GRI NDI NG

PAI NT BI NDER

VETAL BEAM GUARD RAI L

ELECTRI CAL

HAZARDOUS HAULI NG

TRAFFI C CONTROL



04-272614
04- ALA-84-1
06/ 10/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

06/ 11/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL
HAYWARD CA

CHRI SP COVPANY
FREMONT CA

E R C CONTRACTI NG
RCSEVI LLE CA

MBI
LI VERMORE CA

RUSSELL ELECTRI CAL
Pl NOLE CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

T A ROSE
SAN RAMON CA

Bl DDER | D NAME AND ADDRESS

GRI NDI NG

STRI PI NG

EROSI ON CONTRCL

VETAL BEAM GUARD RAI L

ELECTRI CAL

SI NG NG

TRUCKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

CHRI SP COVPANY
FREMONT CA

E R C CONTRACTI NG
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

STRI PI NG

HYDROSEEDI NG



04-272614
04- ALA-84-1
06/ 10/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 11/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

K R C SAFETY
VI SALI A CA

MBI
LI VERMORE CA

PACI FI C STATES
DUBLI N CA

RUSSELL ELECTRI CAL
PI NOLE CA

Bl DDER | D NAME AND ADDRESS

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS

VETAL BEAM GUARD RAI L

HAZARDOUS MATERI AL ( PARTI AL)

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
FREMONT CA

DI LLARD ENVI RONMVENTAL
BYRON CA

K R C SAFETY
VI SALI A CA

MBI
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

TENNESON ELECTRI C
LI VERMORE CA

STRI PI NG

HAZARDOUS MATERI AL DI SPCSAL

SI GNS

VETAL BEAM GUARD RAI L

EROSI ON CONTRCL

ELECTRI CAL



04-272614 Bl D245

04- ALA-84-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

06/ 10/ 03 06/ 11/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C CURB ASPHALT CONCRETE DI KE
FI ARFI ELD CA
A C DI KE COVPANY PLACI NG SHOULDER BACKI NG
LI NCOLN CA
ACACI A EROCSI ON CONTROL ERCSI ON CONTRCL
SANTA BARBARA CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
D W YOUNG UNDERGROUND
ALAMO CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
PACI FI C STATES ENVI RONMENTAL PROFI LI NG, HAULI NG AND DI SPOSAL
DUBLI N CA
RUSSELL ELECTRI CAL ELECTRI CAL
PI NOLE CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND SI GNS

AVERI CAN CANYON CA



04-272614 Bl D245

04- ALA- 84- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 10/ 03 06/ 11/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 200. 00* 4, 200. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 400. 00 1, 400. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 992. 50* 2, 992. 50
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 36, 500. 00* 36, 500. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 765. 00 4. 590. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 11, 100 .84 9. 324. 00
STRI PE
8 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT MR 40 84. 00 3, 360. 00
MARKI NG
9 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 9, 800 .53 5, 194. 00
10 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 170 21.00 3, 570. 00
11 150722 REMOVE PAVEMENT MARKER EA 1,510 1.05 1, 585. 50
12 150771 REMOVE ASPHALT CONCRETE DI KE M 670 4.50 3, 015. 00
13 150805 REMOVE CULVERT EA 2 325. 00 650. 00
14 150821 REMOVE HEADWALL EA 2 161. 00 322. 00
15 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 96 16. 80 1, 612. 80
16 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 220 27.30 6, 006. 00
(WOOD POST)
17 152320 RESET ROADSI DE SI GN EA 16 105. 00 1, 680. 00
18 152390 RELOCATE ROADS| DE SI GN EA 5 105. 00 525. 00
19 152430 ADJUST | NLET EA 1 1, 250. 00 1, 250. 00
20 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 7,670 3.75 28, 762. 50
(45 MV MAXI MUM)
21 190101 ROADWAY EXCAVATI ON VB 610 47.75 29, 127. 50
22 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 2,720 125. 65 341, 768. 00
(AERI ALLY DEPOSI TED LEAD)
23 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 1, 207. 50* 1, 207. 50
24 198001 | MPORTED BORROW VB 250 52. 65 13, 162. 50
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 150 69. 50 10, 425. 00
26 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 4 288. 75 1, 155. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 000 .95 950. 00
28 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 3, 000 .59 1,770. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 22 94. 50 2, 079. 00
30 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 800 1. 63 1, 304. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 140 3.57 499. 80
32 260201 CLASS 2 AGGREGATE BASE VB 2,580 44. 00 113, 520. 00



04-272614 Bl D245

04- ALA- 84- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 10/ 03 06/ 11/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
33 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 310 61. 85 81, 023. 50
34 390206 RUBBER! ZED ASPHALT CONCRETE (TYPE Q) TONN 5, 800 77.35 448, 630. 00
35 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 490 5. 40 2, 646. 00
36 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 290 5. 40 1, 566. 00
37 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 25 495. 00 12, 375. 00
38 620909 450 MM ALTERNATI VE Pl PE CULVERT M 45 119. 00 5, 355. 00
39 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 6 235. 00 1, 410. 00
40 719598 CLASS 4 CONCRETE ( BACKFI LL) VB 6 175. 00 1, 050. 00
41 721009 ROCK SLOPE PROTECTI ON VB 12 263. 00 3, 156. 00
(FACI NG, METHOD B)
42 729010 ROCK SLOPE PROTECTI ON FABRI C MR 38 7.70 292. 60
43 820107 DELI NEATOR ( CLASS 1) EA 68 36. 75 2, 499. 00
44 031322 HI GHWAY POST MARKER EA 6 78.75 472.50
45 820130 OBJECT MARKER EA 1 36. 75 36. 75
46 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 65 47.25 3,071. 25
47 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 1, 890. 00 13, 230. 00
48 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 840. 00 5, 880. 00
49 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 210 26. 25 5, 512. 50
50 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 19, 000 .53 10, 070. 00
51 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 720 1. 05 756. 00
52 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 810 .42 340. 20
(BROKEN 10.98 M - 3.66 M
53 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 450 .42 189. 00
(BROKEN 5.18 M- 2.14 M
54 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,510 3.15 4, 756. 50
55 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 22, 748. 25* 22,748. 25
56 999990 MOBI LI ZATI ON LS LUMP SUM 56, 225. 00* 56, 225. 00

TOTAL 1, 319, 298. 65



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
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04-272614
04- ALA-84-1
06/ 10/ 03

400.
140.
150.

.00
.00
.00
.00
.00

00
00
00

448800.
2500.

2.
26250.
1100.
1000.
1800.
1980.
1600.
490.
77400.
52400.
493000.
1470.
870.
10000.
6300.
900.

SUMMARY

OF

.00
.00
.00
.00
.00

400.

275.
1, 000.

00
00
00

RE MA I

383520.
6500.
7250.

18000.
1100.
900.
1680.
1980.
1240.
476.
95460.
85150.

429200.
1960.
1160.

10000.
12375.
6000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

2, 000. 00* 2000
2,500. 00* 2500
1, 000. 00 1000.
4, 000. 00* 4000.
138, 000. 00* 138000.
2, 000. 00 12000.
3.00 33300.
80. 00 3200.
.50 4900.
12. 00 2040.
1.00 1510.
10. 00 6700.
2, 000. 00 4000.
2, 000. 00 4000.
20. 00 1920.
26. 00 5720.
100. 00 1600.
125. 00 625.
850. 00 850.
5. 00 38350.
87.50 53375.
100. 00 272000.
8, 000. 00~ 8000.
30. 00 7500.
80. 00 12000.
500. 00 2000.
1.00 1000.
.75 2250.
177.00 3894.
3.00 2400.
3.00 420.
43. 00 110940.
52.00 68120.
84. 00 487200.
4.00 1960.
4.00 1160.
450. 00 11250.
100. 00 4500.
120. 00 720.

Bl D245
PAGE 8
06/ 11/ 03
FI FTH
Bl D AMOUNT
1, 200. 00~ 1200
10, 000. 00* 10000
1, 500. 00 1500
3, 300. 00* 3300
110, 000. 00* 110000
1, 500. 00 9000
2.85 31635
78. 00 3120
.50 4900
16. 00 2720
.50 755
5. 00 3350
7, 000. 00 14000
5, 000. 00 10000
21.00 2016
34.00 7480
130. 00 2080
130. 00 650
1, 500. 00 1500
6. 00 46020
90. 00 54900.
110. 00 299200.
2, 800. 00~* 2800.
15. 00 3750.
130. 00 19500.
580. 00 2320.
.50 500.
.50 1500.
140. 00 3080.
1.00 800.
2.00 280.
55. 00 141900.
70. 00 91700.
81. 00 469800.
12. 00 5880.
10. 00 2900.
760. 00 19000.
290. 00 13050.
540. 00 3240.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

56
TOT

04-272614

04- ALA-84-1
06/ 10/ 03
SECOND

BI D AMOUNT
140. 00 840. 00
200. 00 2400. 00
10. 00 380. 00
35. 00 2380. 00
75. 00 450. 00
35.00 35.00
40. 00 2600. 00
2, 000. 00 14000. 00
500. 00 3500. 00
22.00 4620. 00
1.00 19000. 00
2.25 1620. 00
.70 567. 00
.70 315. 00
3.25 4907. 50
23, 000. 00* 23000. 00
66, 900. 00* 66900. 00
1, 403, 584. 50

SUMMARY

OF REMA

RD
AMOUNT

00 3000
00 7800
00 1520
00 3060
00 240
00 50
00 2925
00 12600
00 5600
00 11550
10 20900
25 1620
70 567
70 315
25 4907.
00* 20000
00* 71900

1,422, 444.00

1, 549, 926. 00

Bl DDERS
FOURTH

Bl D AMOUNT
250. 00 1500
200. 00 2400
1.00 38
30. 00 2040
45. 00 270
40. 00 40.
45. 00 2925.
1, 800. 00 12600
800. 00 5600
22.00 4620.
.80 15200.
2.00 1440.
.65 526.
. 65 292.
3.00 4530.
25, 000. 00* 25000
152, 000. 00* 152000

1, 664, 894. 00

Bl D245
PAGE 9
06/ 11/ 03
FI FTH
Bl D AMOUNT
430. 00 2580
210. 00 2520
23.00 874
45. 00 3060
59. 00 354
45. 00 45.
60. 00 3900.
2,400. 00 16800
1, 000. 00 7000
29.00 6090.
1.00 19000.
2.50 1800.
1.00 810.
1.00 450.
3.50 5285.
25, 000. 00* 25000
168, 000. 00* 168000



